

- NOTES:
- GROUNDING NOT SHOWN FOR CLARITY, SEE DETAIL 3/E-1 FOR GROUNDING DETAILS
 - ALL CONDUITS, HANDHOLES, AND PROPOSED APPURTENANCES WILL BE OWNED AND MAINTAINED BY CROWN CASTLE
 - THE EXTERNAL FINISH OF THE PROPOSED POLE MOUNTED EQUIPMENT TO BE PAINTED GRAY TO MATCH THE POLE COLOR

TOP OF POLE
ELEV. 32'-0" (A.G.L)

(P) 6705 PANEL ANTENNA @
ELEV. 29'-0" (A.G.L)

RF WARNING SIGN TO BE POSTED
3' BELOW ANTENNA OR ON
BACKFACE OF ANTENNA. SEE
3/EQ-1 FOR DETAILS.

RF WARNING SIGN TO BE POSTED
10' ABOVE GRADE. SEE 3/EQ-1
FOR DETAILS.

NEW INTEGRATED PANEL ANTENNAS
MOUNTED ON NEW ANTENNA BRACKET.
AZIMUTH = 0°/120°/240°
DOWNTILT = 15°
SEE SHEET EQ-1 FOR DETAILS
(DESIGNED BY OTHERS)

NEW 100A, 120/240V, NEMA
3R, SINGLE PHASE, 3W, 8
POSITION LOAD CENTER

NEW SINGLE POSITION, SINGLE
PHASE, 200 AMP, OVERHEAD/
UNDERGROUND METER BASE

TOP OF POLE
ELEV. 32'-0" (A.G.L)

(P) 6705 PANEL ANTENNA @
ELEV. 29'-0" (A.G.L)

NEW CROWN CASTLE 32'-0" AGL
CONCRETE POLE (DESIGNED BY
OTHERS)

OWNER/DEVELOPER:



CROWN CASTLE FIBER LLC
9250 WEST FLAGLER STREET, 5TH FLOOR
MIAMI, FL 33174

ENGINEER:

TEP OPCO, LLC
326 TRYON ROAD
RALEIGH, NC 27603-3530
OFFICE: (919) 661-6351
www.tepgroup.net
FL C.O.A. #31011



This item has been digitally signed and sealed by
JOSHUA H. CARDEN using a Digital Signature and date. Printed
copies of this document are not considered signed and sealed
and the signature must be verified on any electronic copies.

November 22, 2022

REV	DESCRIPTION	DATE
A	PRELIMINARY	10/31/22
0	ISSUED FOR PERMIT	11/22/22

CROWN CASTLE PROJECT NUMBER:

62348085

CROWN CASTLE SCU:

512494

CROWN CASTLE SITE ID:

KENDALE LAKES 177

CARRIER SITE ID: